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Principal Designer (CDM (NI) 2016)
Services

For use with the RICS Standard or RICS Short Forms of Consultant’s Appointment

Additional notes

* These Services should be completed by inserting a ‘tick’ in the box next to the Service to be
provided. For further information, please refer to the RICS Standard or RICS Short Form of
Consultant’'s Appointment explanatory notes.

* All other Services that are not ticked shall be deemed to be Additional Services under the terms
of this Appointment.

* Any bespoke Additional Services agreed between the Client and the Consultant should be
inserted in Section 6.

* Aschedule of ‘typical’ meetings is included with these Services in the Appendix. Completion of
this schedule is also recommended.

* The Consultant’s role and associated duties are set out in the Construction (Design and
Management) Regulations (Northern Ireland) 2016.

» Principal Designer Services in respect of The Building Regulations are not applicable in
Northern Ireland.

1 Taking instructions [J 1.4 Demonstrate the competence to
undertake the role of the Consultant.
(J 1.1 Ascertain the nature and complexity

of the Project and assist the Client in the I
preparation of the Project brief. Advise the 2 StatUtory compliance

Client on the nature and extent of their duties (7 2.1 Allinformation provided by the

and ensure the Client's responsibilities under Consultant shall be set out in a clear
the Construction (Design and Management) and concise manner, in a format that is
Regulations (Northern Ireland) 2016 (CDM (NI) comprehensible.

2016) are fully understood.
[0 2.2 Assess the skills, knowledge and

(J 1.2 Establish the exterjt of 'Fheir instructions, experience of the designers appointed or to
whether they are dealing with all elements be appointed by the Client (and others) by
on the Site or whether there are any design reference to the Project and provide a report
works to be undertaken outside of the Client’s on the findings.

appointments.
[J 2.3 Assess the organisational capacity of the

(J 1.3 Obtain any relevant Project background designers appointed or to be appointed by
information from the Client including the Client by reference to the Project. Provide
appropriate limitations, and existing a report on the findings.
information, such as pre-existing health and
safety files or pre-construction information. ~ [J 2.4 Cooperate with the CDM Compliance

Consultant and those working on the Project

Principal Designer (CDM (NI) 2016) Services - Northern Ireland



and with others working on adjacent sites.

2.5 Report to the Client or the person
controlling the Project anything the
Consultant is aware of that would endanger
the health and safety of others.

2.6 During the pre-construction phase, plan,
manage, monitor and coordinate matters
relating to health and safety.

2.7 Ensure, so far as is reasonably
practicable, that for all directly undertaken
design work:

- all hazards have been identified
- identified hazards are eliminated

- where hazards cannot be eliminated
associated risks have been reduced and

- information relating to residual hazards
is provided to other designers, the
Contractor(s) or included within the
content of any health and safety file.

2.8 In accordance with the principles of
prevention as set out in the Management of
Health and Safety at Work Regulations (Northern
Ireland) 2000, Schedule 1 General Principles
of Prevention and any pre-existing health and
safety file consider:

[] 2.8.1 Design, technical and organisational
aspects that are being decided to plan the
various items or stages of work that are to
take place simultaneously or in succession.

[J 2.8.2 The period of time to complete such
work.

[0 2.9 Ensure that all designers comply with

their duty under CDM (NI) 2016, regulation

9 and that all designers have, so far as

is reasonably practicable, identified and
controlled hazards to those carrying out or
affected by construction work, maintaining or
cleaning a structure or using the structure as
a workplace.

2.10 Provide regular updates to the Client
providing assurance that designers are
meeting this requirement.

2.11 Where design work is undertaken
outside of the UK, ensure that the appointing
body, or where relevant the Client,
understands that they become responsible
for ensuring design compliance with

CDM (NI) 2016 and assist with the preparation
of evidence of compliance.

Pre-construction phase

3.1 Prepare a template of the health and
safety file during the pre-construction phase
appropriate to the characteristics of the
Project.

3.2 Advise the Client on the requirements
relating to the provision of pre-construction
information and the necessity to commission
investigations, surveys and reports where
needed to make such information available
to designers involved with the Project and
for contractors involved throughout the
construction phase.

3.3 Assist the Client to provide the pre-
construction information to the designers and
contractors in a convenient form when in the
Consultant’s control (CDM (NI) 2016 regulation
4(4)).

3.4 Ensure that throughout the pre-
construction phase arrangements are in place
for the Project to be planned, managed and
monitored in respect of health and safety
matters so far as is reasonably practicable.

3.5 Coordinate and control the work of other
designers involved with the Project and any
other duty holders to improve how the risks
are managed and controlled.

3.6 Receive and put into action written
instructions.

3.7 Ensure that duty holders and others
affected by the Project cooperate with each
other to ensure that health and safety issues
are addressed and considered.
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3.8 Identify and eliminate or control, so far as
reasonably practicable, foreseeable risks to
the health and safety of any person carrying
out or liable to be affected by construction
works, or any person maintaining and
cleaning a structure or using a structure
designed as a workplace.

Construction phase

4.1 Attend design, Site and subcontract
meetings as appointed by the Client, including
any further meetings deemed necessary

by the Consultant to discharge their legal
obligations.

4.2 Liaise with the principal contractor for
the duration of the Consultant’s appointment,
sharing with the principal contractor
information relevant to the planning,
management, coordination and monitoring
of the construction phase’s health and safety
matters.

4.3 Assist the Client in the provision of the
health and safety file:

[J 4.3.1 Ensure, so far as is reasonably
practicable, the principal contractor draws
up a construction phase plan or makes
arrangements for a construction phase plan
to be drawn up.

[J 4.3.2 Assist the principal contractor in
preparing the construction phase plan by
providing all information the Consultant
holds that is relevant to the construction
phase plan, including: pre-construction
information obtained from the Client; and
any information obtained from designers
under CDM (NI) 2016 regulation 9(3)(b).

[J 4.3.3 If the Consultant’'s appointment

concludes before the end of the Project, the
Consultant must pass the health and safety
file to the principal contractor.

Project completion

5.1 Ensure that the health and safety file

is appropriately reviewed, compiled and
completed including relevant information,
maintenance instructions, residual risk and as
built drawings.

5.2 Pass the health and safety file to the
Client.

Bespoke Additional Services

6.1 Enter or attach bespoke Additional
Services agreed with the Client.
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Appendix A: Schedule of meetings
to be attended by the Consultant

1 Client meetings
Attendance: Partner [] Director [[] Associate [] Projectsurveyor []

Other [] (please specify)

Frequency: Daily [] Weekly ] Monthly [ Quarterly ]
No attendance required [] Other ]

Please specify requirements:

2 Design team meetings
Attendance: Partner [] Director [] Associate [] Project surveyor []

Other [] (please specify)

Frequency: Daily [ Weekly [0 Monthly [ Quarterly ]
No attendance required [] Other ]

Please specify requirements:

3 Project team meetings
Attendance: Partner [] Director [] Associate [] Projectsurveyor []

Other [] (please specify)

Frequency: Daily [[] Weekly [] Monthly [ Quarterly []
No attendance required [] Other ]

Please specify requirements:
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4 Site meetings

Attendance: Partner[] Director [] Associate [] Projectsurveyor []

Other [] (please specify)

Frequency: Daily [ Weekly [0 Monthly [ Quarterly ]
No attendance required [] Other ]

Please specify requirements:

5 (Other) meetings
Attendance: Partner ] Director [] Associate [] Projectsurveyor []

Other [] (please specify)

Frequency: Daily [ Weekly [1 Monthly ] Quarterly ]
No attendance required [] Other O

Please specify requirements:
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Appendix B: Glossary of terms

The following additional definitions shall apply where the RICS Short Form of Consultant’s
Appointment is used:

Contractor The contractor or contractors that the Client appoints under the Building
Contract.
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Delivering confidence

We are RICS. As a member-led chartered professional body
working in the public interest, we uphold the highest technical
and ethical standards.

We inspire professionalism, advance knowledge and support
our members across global markets to make an effective
contribution for the benefit of society. We independently
regulate our members in the management of land, real
estate, construction and infrastructure. Our work with others
supports their professional practice and pioneers a natural
and built environment that is sustainable, resilient and
inclusive for all.

General enquiries
contactrics@rics.org

Candidate support
candidatesupport@rics.org

((: RICS rics.org
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